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J13 Stewart |AP (ANG) Wastewater
Collection System

J13.1 Stewart IAP (ANG) Overview

Stewart IAP is located in Newburgh, New York. 1t's home to the 105™ Airlift Wing whose mission is
to provide peacetime and wartime inter-theater airlift operations using the C-5A “Galaxy” cargo
aircraft. Newburgh is approximately 100 miles due south of Albany, the capita of New York State.
The base encompasses 267 acres and contains 36 buildings, amounting to approximately 757,000
square feet. Thereisno family or transent housing. The day-to-day base population is
approximately 660 personnel; however, one weekend each month the population surges to1600 in
response to Air Nationa Guard drills.

J13.2 Wastewater Collection System Description

J13.2.1 Wastewater Collection System Fixed Equipment Inventory

The Stewart IAP (ANG) wastewater collection system consists of all appurtenances physically
connected to the collection system from the point of demarcation defined by the Right of Way. The
system may include, but is not limited to, pipdines, manholes, valves, controls, and meters. The
actud inventory of items sold will bein the bill of sale at the time the system is transferred. The
following description and inventory is included to provide the Contractor with a general

understanding of the size and configuration of the system. The Government makes no representation
that the inventory is accurate. The Contractor shall base its proposa on site inspections, information
in the technicd library, other pertinent information, and to a lesser degree the following description
and inventory. Under no circumstances shall the Contractor be entitled to any service charge
adjustments based on the accuracy of the following description and inventory.

Specificdly excluded from the wastewater collection system privatization are:
Oil water separators

J13.2.1.1 Description

The Stewart IAP (ANG) wastewater collection system is a gravity wastewater collection system with
manholes and was constructed in 1986. The system contains approximately 10,000 linear feet of

PV C pipe from four inchesto eight inches in diameter and 41 pre-cast manholes with a depth range of
six feet to 18 feet.

J13.2.1.2 Inventory

Table 1 provides agenerd listing of the major wastewater collection system fixed assets for the
Stewart IAP (ANG) wastewater collection system included in the sale.
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TABLE 1
Fixed Inventory
Wastewater Utility System Stewart IAP (ANG)

SP0600-01-R-0015

Item Size(in.)  Quantity Unit Approximate Year of
Construction
PVC Pipe 4 465 LF 1986
PVC Pipe 6 2914 LF 1986
PVC Pipe 8 6580 LF 1986
Pre-cast Sanitary Sewer Manhole 4 ft deep 4 EA 1986
6 4 EA 1986
8 13 EA 1986
10 5 EA 1986
12 6 EA 1986
14 6 EA 1986
16 1 EA 1986
18 2 EA 1986

Notes:

PV C = Polyvinyl Chloride
LF = Linear Feet

EA = Each

J13.2.2 Wastewater Collection System Non-Fixed Equipment and

Specialized Tools

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specidized vehicles and tools
included in the purchase. Offerors shall field verify al equipment, vehicles, and tools prior to
submitting abid. Offerors shall make their own determination of the adequacy of al equipment,

vehicles, and tools.

TABLE 2
Spare Parts
Wastewater Collection System Stewart |AP (ANG)

Qty Item Make/M odel Description Remarks
None
TABLE 3
Specialized Vehiclesand Tools
Wastewater Collection System Stewart IAP (ANG)
Description Quantity L ocation M aker

None
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J13.2.3 Wastewater Collection System Manuals, Drawings, and Records
Table 4 ligts the manuas, drawings, and records that will be transferred with the system.

TABLE 4
Manuals, Drawings, and Records
Wastewater Collection System Stewart IAP (ANG)

Qty Item Description Remarks
1 CD ROM Disk

Base Wastewater Comprehensive Plan  Drawings of each individual facility are also included on
the CD ROM

J13.3 Specific Service Requirements

The service requirements for the Stewart IAP (ANG) wastewater collection system are as defined in
the Section C Description/SpecificationsWork Statement.

J13.4 Current Service Arrangement

The Town of New Windsor is the current service provider to the base for wastewater. The average
daily flow is 25,000 gdlons per day or 9 million galons per year.

J13.5 Secondary Metering

None

J13.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format proposed by
the Contractor and accepted by the Contracting Officer. Invoices shall be submitted by the 25" of
each month for the previous month. Invoices shal be submitted to the person identified at time of
contract award.

2. Outage Report. The Contractor’s monthly outage report (blockage and overflow information)
will be prepared in the format proposed by the Contractor and accepted by the Contracting
Officer. Outage reports shall be submitted by the 25" of each month for the previous month.
Outage reports shal be submitted to the person identified at time of contract award.

3. Infiltration and Inflow Report. If required by Paragraph C.3, the Contractor shall submit an
Infiltration and Inflow report in aformat proposed by the Contractor and accepted by the
Contracting Officer. System efficiency reports shall be submitted by the 25™ of each month for
the previous month. System efficiency reports shall be submitted to the person identified at time
of contract award.

J13.7 Infiltration and Inflow (1&1) Projects

IAW Paragraph C.3 Utility Service Reguirement, no projects have been implemented by the
Government for managing and monitoring 1&1.
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J13.8 Service Area

IAW Paragraph C.4 Service Area, the service areais defined as al areas within the Stewart IAP
(ANG) boundaries.

J13.9 Off-Installation Sites

No off-installation sites are included in the sale of the Stewart IAP (ANG) wastewater collection
system.

J13.10 Specific Transition Requirements

IAW Paragraph C.13 Transition Plan, Table 5 provides alisting of service connections and
disconnections required upon transfer.

TABLES5
Service Connections and Disconnections
Woastewater Collection System Stewart IAP (ANG)

L ocation Description

None

J13.11 Government Recognized System Deficiencies

Table 6 provides alisting of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies associated
with the Stewart IAP (ANG) wastewater collection system. If the utility system is sold, the
Government will not accomplish these planned improvements. The Contractor shal make a
determination as to its actual need to accomplish and the timing of any and al such planned
improvements. Capital upgrade projects shall be proposed through the Capital Upgrades and
Renewals and Replacements Plan process and will be recovered through Schedule L-3. Renewa and
replacement projects will be recovered through Sub-CLIN AB.

Table 6
System Deficiencies

Woastewater Collection System Stewart IAP (ANG)

Project Location Project Description

None
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